



## Fairfield County Engineer

3026 W. Fair Ave.

Lancaster, OH 43130

Main: (740) 652-2300

Fax: (740) 687-7055

### Fairfield County Engineer Salt Barn Structure Project

#### ADDENDUM #1

July 29, 2024

The following information supplements and amends the original bid documents and shall become a part of the Contract Documents:

1. Page 7.1, The Project Description states that the intent of this contract is for the construction of the footings (including excavation), piers, roof truss systems, and supplying and placing the precast T-Walls (w/ dowel hole inserts). **Omit “(including excavation)”** from this statement. The Owner will perform all necessary excavation and backfill, as stated on page 6.4 of the Bid Documents. Please remove page 7.1 and replace it with the attached page 7.1 (Addendum #1).

Eric T. McCrady, P.E.  
Deputy Engineer

*Jeremiah D. Upp, P.E., P.S., County Engineer*

**BID PROPOSAL**  
**Fairfield County Salt Barn Structure Project**

**TO THE COUNTY OF FAIRFIELD:**

After careful examination of the plans, specifications, form of contract, and site of the proposed work, the undersigned hereby proposes and agrees, if this proposal be accepted, to enter into a contract using the form of contract provided for, to furnish all equipment, labor, materials, and construction necessary to complete the said work in accordance with the terms and conditions specified and to furnish a satisfactory bond in the amount of one hundred percent (100%) of the total amount of the contract, conditioned as and in form prescribed by law as a guarantee for the faithful performance of the contract for the following prices as described and the work described in this proposal.

**Project Description:** Construct Salt Barn Structure and Foundations as shown in the plans under Reference Items 10,11,13, and 21. The intent of this contract is for the construction of the footings, piers, roof truss system, and supplying and placing the precast T-Walls (w/ dowel hole inserts). The Fairfield County Engineers Office will oversee all other items of work in the plans, including construction layout staking and site grading along with excavation and backfill for the provided foundations.

**Date Set for Completion:** October 18, 2024

**Time Limits:** All construction activities must not extend past the above mentioned completion date.

All labor, materials, and procedures to be in accordance with the ODOT Construction and Material Specifications Book as specified in the General Specifications document included with this contract, and the Road and Bridge Standard Drawings from the Ohio Department of Transportation for all details except as noted in the plans.